DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE
PAGE : 001 -1

FINAL
CONTRACT TITLE : BR 3-156, INDIAN RIVER INLET ROADWAY & APPROACHES, PHASE II
CALL ORDER : 001 CONTRACT ID : T200907301.01 COUNTIES : SUSSEX
LETTING DATE : 12/07/10 DISTRICT HERSH
STATE/FEDERAL AID NO: BROS-S050(19) CONTRACT TIME : 740 CALENDAR DAYS
CONTRACT DESCRIPTION : URBAN (5,000 POPULATION OR MORE) PROJECT (S) BROS-S050(19)
THE IMPROVEMENTS CONSIST OF FURNISHING ALL MATERIALS,
CONSTRUCTING ROADWAY APPROACHES, WHICH INCLUDES THE APPROACH
SLABS TO THE INDIAN RIVER INLET BRIDGE, INSTALLING
STORMWATER MANAGEMENT SYSTEM, CONSTRUCTING MSE
WALLS, INSTALLING A SAND BYPASS SYSTEM, DEMOLISHING THE
EXISTING INDIAN RIVER INLET BRIDGE, CONSTRUCTING A DUNE,
CONSTRUCTING A TIMBER PEDESTRIAN ACCESS BRIDGE TO THE NEW
INDIAN RIVER INLET BRIDGE, INSTALLING LANDSCAPE, APPLYING
PAVEMENT STRIPING, AND OTHER INCIDENTAL CONSTRUCTION IN
ACCORDANCE WITH THE LOCATION, NOTES AND DETAILS SHOWN ON THE
PLANS AND AS DIRECTED BY THE ENGINEER.
SET-ASIDE
VENDOR RANKING : Contract was awarded on 02/02/11 to vendor GEORGE & LYNCH, INC.
TOTAL % OVER % OVER
RANK VENDOR NAME BID LOW BID EST
0 ENGINEER'S ESTIMATE $ 15,239,261.83 131.0798% 100.0000%
1 GEORGE & LYNCH, INC., 150 LAFFERTY LANE, DOVER, DE, 19901 $ 11,625,940.29 100.0000% 76.2894%
2 DAVID A BRAMBLE, INC., P O BOX 419, CHESTERTOWN, MD, 21620 $ 12,422,329.70 106.8501% 81.5153%
3 MUMFORD & MILLER CONCRETE, INC., 1005 INDUSTRIAL DRIVE, MIDDLETOWN, DE, 19709 $ 14,162,077.15 121.8145% 92.9315%
4 DAISY CONSTRUCTION COMPANY, 102 ROBINO CT, NEWPORT, DE, 19804 $ 14,471,602.52 124.4768% 94.9626%
5 SKANSKA USA CIVIL SE INC, 295 BENDIX RD, VIRGINIA BEACH, VA, 23452 $ 16,101,855.75 138.4994% 105.6603%
I( 0 I( 1 I( 2
|ENGINEER'S ESTIMATE | GEORGE & LYNCH INC |DAVID A BRAMBLE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B e St et
SECTION 0001 "SPECIALTY ITEM"_THIS CATEGORY ENCOMPASSES THE ITEM 211550-DEMOLITION OF EXISTING BRIDGE
| |
0010 211550 LUMP | 4035000.00000 4035000.00| 1486000.00000 1486000.00| 3600000.00000 3600000.00
DEMOLITION OF EXISTING BRIDGE SPECIALTY | | |
ITEM | | |
1870 211551 LUMP | 30000.00000 30000.00| 255000.00000 255000.00] 100000.00000 100000.00
DISPOSAL OF STRUCTURAL STEEL | | |
1880 211552 LUMP | 135000.00000 135000.00] 10200.00000 10200.00| 315000.00000 315000.00
DISPOSAL OF STRUCTURAL CONCRETE | | |
SECTION TOTALS | $ 4,200,000.00] $ 1,751,200.00] $ 4,015,000.00
—————————————————————————————————————————— o

SECTION 0002 APPROACH ROADWAY GENERAL



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 02/02/11
PAGE 001 -2
TABULATION OF BIDS
FINAL
CONTRACT TITLE : BR 3-156, INDIAN RIVER INLET ROADWAY & APPROACHES, PHASE II
CALL ORDER 001 CONTRACT ID : T200907301.01 COUNTIES : SUSSEX
LETTING DATE : 12/07/10 DISTRICT
SET-ASIDE
I ( 0 ) I ( 1 I ( 2 )
|ENGINEER'S ESTIMATE | GEORGE & LYNCH INC |DAVID A BRAMBLE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
0020 201000 LUMP | 100000.00000 100000.00] 12900.00000 12900.00] 112000.00000 112000.00
CLEARING AND GRUBBING | | |
0030 202000 131911.000 CY | 10.00000 1319110.00] 10.00000 1319110.00] 5.00000 659555.00
EXCAVATION AND EMBANKMENT | | |
0040 202555 39880.000 SY | 0.50000 19940.00] 0.89000 35493.20] 1.00000 39880.00
SUBSOIL TILLAGE | |
0050 207000 93.000 CY | 44.42329 4131.37] 21.55000 2004.15] 22.00000 2046.00
EXCAVATION AND BACKFILL FOR STRUCTURES | | |
0060 208000 1446.000 CY | 14.25953 20619.28] 16.01000 23150.46| 3.00000 4338.00
EXCAVATION AND BACKFILLING FOR PIPE | | |
TRENCHES | | |
0070 210000 100.000 CY | 23.48553 2348.55] 23.86000 2386.00]| 25.00000 2500.00
FURNISHING BORROW TYPE "C" FOR PIPE, | | |
UTILITY TRENCH, AND STRUCTURE BACKFILL | | |
0080 211000 LUMP | 100000.00000 100000.00] 120000.00000 120000.00] 68500.00000 68500.00
REMOVAL OF STRUCTURES AND OBSTRUCTIONS | | |
0110 212000 750.000 CY | 13.96556 10474.17] 14.80000 11100.00] 5.00000 3750.00
UNDERCUT EXCAVATION | | |
0120 251000 7817.000 LF | 1.52243 11900.84] 2.03000 15868.51 | 1.40000 10943.80
SILT FENCE | | |
0130 251001 16360.000 LF | 4.00000 65440.00 | 1.82000 29775.20] 3.20000 52352.00
REINFORCED SILT FENCE | | |
0140 252002 10.000 EACH | 149.14163 1491.42] 207.00000 2070.00] 150.00000 1500.00
INLET SEDIMENT CONTROL, AT GRADE INLET | | |
0150 268000 156.000 TON | 35.79426 5583.90] 40.28000 6283.68] 50.00000 7800.00
STABILIZED CONSTRUCTION ENTRANCE | |
0160 272510 1.000 EACH | 2000.00000 2000.00] 5876.00000 5876.00] 1500.00000 1500.00
INSTALLING POND OUTLET STRUCTURE, | |
CONCRETE NO. 1 | | |
0170 302007 10385.000 CY | 45.00000 467325.00] 55.38000 575121.30]| 25.00000 259625.00
GRADED AGGREGATE BASE COURSE, TYPE B | | |
0180 302008 67.000 CY | 48.19819 3229.28] 66.08000 4427.36| 100.00000 6700.00
GRADED AGGREGATE BASE COURSE, TYPE B, | | |
PATCHING | I I
0185 302012 170.000 TON | 40.00000 6800.00] 42.17000 7168.90 | 75.00000 12750.00
DELAWARE NO. 57 STONE | | |
0190 302011 20.000 TON | 37.41729 748.35]| 40.94000 818.80]| 75.00000 1500.00
DELAWARE NO. 3 STONE | | |



PORTLAND CEMENT CONCRETE MASONRY,

DELAWARE DEPARTMENT OF TRANSPORTATION DATE 02/02/11
PAGE 001 -3
TABULATION OF BIDS
FINAL
CONTRACT TITLE : BR 3-156, INDIAN RIVER INLET ROADWAY & APPROACHES, PHASE II
CALL ORDER 001 CONTRACT ID : T200907301.01 COUNTIES SUSSEX
LETTING DATE 12/07/10 DISTRICT S1
SET-ASIDE
I ( 0 ) I ( 1 ) I( 2 )
|ENGINEER'S ESTIMATE | GEORGE & LYNCH INC |DAVID A BRAMBLE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
0200 302520 4559.000 CY | 40.00000 182360.00] 10.64000 48507.76 | 25.00000 113975.00
PLACING NO. 57 STONE | | |
0210 401648 44.000 TON | 80.00000 3520.00] 91.51000 4026.44] 100.00000 4400.00
SUPERPAVE, TYPE B HOT-MIX, 160 | | |
GYRATIONS, PG 64-22 | |
0220 401660 5737.000 TON | 70.00000 401590.00] 68.88000 395164.56| 71.60000 410769.20
SUPERPAVE, TYPE B HOT-MIX, 160 | | |
GYRATIONS, PG 76-22 | |
0230 401663 10289.000 TON | 50.67574 521402.69]| 62.66000 644708.74| 61.60000 633802.40
SUPERPAVE, BITUMINOUS CONCRETE | | |
BASECOURSE, 160 GYRATIONS, PG 64-22 | |
0240 401667 153.000 TON | 76.63805 11725.62] 80.54000 12322.62] 150.00000 22950.00
SUPERPAVE, BITUMINOUS CONCRETE | | |
BASECOURSE, 160 GYRATIONS, PG 64-22 | |
PATCHING | | |
0250 401702 2503.000 TON | 80.00000 200240.00]| 70.02000 175260.06] 67.20000 168201.60
SUPERPAVE, HOT-MIX WEDGE | | |
0260 401705 239.000 TON | 80.00000 19120.00] 82.21000 19648.19] 76.00000 18164.00
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, (NON-CARBONATE | | |
STONE) | | |
0270 401711 8951.000 TON | 80.00000 716080.00] 74.40000 665954.40 | 75.70000 677590.70
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 76-22, (NON-CARBONATE | | |
STONE) | | |
0275 601502 LUMP | 20000.00000 20000.00] 318250.00000 318250.00]| 63000.00000 63000.00
TEMPORARY PROTECTIVE SHIELD | | |
0280 402000 25.000 TON | 107.82430 2695.61] 110.00000 2750.00] 150.00000 3750.00
HOT-MIX BITUMINOUS CONCRETE AND/OR | |
COLD-LAID BITUMINOUS CONCRETE (TRM) | | |
0290 601530 LUMP | 162500.00000 162500.00] 162500.00000 162500.00] 185000.00000 185000.00
TIMBER PEDESTRIAN BRIDGE | | |
0300 602003 6.000 CY | 750.00000 4500.00 | 679.00000 4074.00] 1000.00000 6000.00
PORTLAND CEMENT CONCRETE MASONRY, | |
ABUTMENT FOOTING, CLASS A | | |
0310 602005 5.000 CY | 1000.00000 5000.00] 677.00000 3385.00] 1000.00000 5000.00
| |
| |

ABUTMENT ABOVE FOOTING, CLASS B



REINFORCED CONCRETE ELLIPTICAL PIPE,

DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 02/02/11
PAGE : 001 -4
TABULATION OF BIDS
FINAL
CONTRACT TITLE : BR 3-156, INDIAN RIVER INLET ROADWAY & APPROACHES, PHASE II
CALL ORDER  : 001 CONTRACT ID : T200907301.01 COUNTIES : SUSSEX
LETTING DATE : 12/07/10 DISTRICT : sl
SET-ASIDE
I ( 0 ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |GEORGE & LYNCH INC |DAVID A BRAMBLE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0320 602006 32.000 CY | 750.00000 24000.00 | 478.00000 15296.00 | 600.00000 19200.00
PORTLAND CEMENT CONCRETE MASONRY, PIER | | |
FOOTING, CLASS B | |
0330 602009 380.000 CY | 750.00000 285000.00] 446.00000 169480.00]| 500.00000 190000.00
PORTLAND CEMENT CONCRETE MASONRY, | |
APPROACH SLAB, CLASS A | | |
0340 602017 35.000 CY | 1500.00000 52500.00] 1429.70000 50039.50] 600.00000 21000.00
PORTLAND CEMENT CONCRETE MASONRY, | |
PARAPET, CLASS A | |
0350 602770 8138.000 CY | 115.00000 935870.00]| 95.05000 773516.90]| 125.00000 1017250.00
LIGHTWEIGHT FOAMED CONCRETE FILL | |
0360 602771 2176.000 SF | 55.00000 119680.00]| 48.04000 104535.04| 75.00000 163200.00
MECHANICALLY STABILIZED EARTH RETAINING | | |
WALLS | | |
0370 603000 3500.000 LB | 1.50000 5250.00] 0.91000 3185.00] 1.55000 5425.00
BAR REINFORCEMENT | |
0380 604000 68716.000 LB | 1.50000 103074.00] 0.93000 63905.88| 1.50000 103074.00
BAR REINFORCEMENT, EPOXY COATED | |
0390 606700 157.000 LF | 50.00000 7850.00 | 139.00000 21823.00] 180.00000 28260.00
INSTALLATION OF PEDESTRIAN BARRIER | |
RAILING | | |
0410 612023 371.000 LF | 60.00000 22260.00] 50.88000 18876.48| 52.00000 19292.00
REINFORCED CONCRETE PIPE, 24", CLASS IV | | |
0420 745521 40.000 LF | 74.00000 2960.00] 69.57000 2782.80] 10.00000 400.00
SUPPLY OF 4" SDR-13.5 HDPE CONDUIT | |
0430 612033 43.000 LF | 50.00000 2150.00] 54.42000 2340.06| 75.00000 3225.00
REINFORCED CONCRETE PIPE, 21", CLASS IV | | |
0440 612205 286.000 LF | 82.00000 23452.00] 86.29000 24678.94| 50.00000 14300.00
REINFORCED CONCRETE ELLIPTICAL PIPE, | | |
19"X30", CLASS IV | | |
0450 612216 132.000 LF | 72.00000 9504.00] 63.94000 8440.08]| 95.00000 12540.00
REINFORCED CONCRETE ELLIPTICAL PIPE, | | |
14"x23", CLASS IV | | |
0460 612219 316.000 LF | 175.00000 55300.00] 108.70000 34349.20]| 95.00000 30020.00
REINFORCED CONCRETE ELLIPTICAL PIPE, | | |
24"X38", CLASS IV | |
0470 612223 85.000 LF | 150.00000 12750.00] 84.48000 7180.80| 120.00000 10200.00
| | |
| | |

19"X30", CLASS V



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 02/02/11
PAGE 001 -5
TABULATION OF BIDS
FINAL
CONTRACT TITLE BR 3-156, INDIAN RIVER INLET ROADWAY & APPROACHES, PHASE II
CALL ORDER 001 CONTRACT ID : T200907301.01 COUNTIES : SUSSEX
LETTING DATE 12/07/10 DISTRICT
SET-ASIDE
I( 0 ) I( 1 I( 2 )
|ENGINEER'S ESTIMATE | GEORGE & LYNCH INC |DAVID A BRAMBLE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— S S
0480 612529 1797.000 LF | 2.45930 4419.36 4.34000 7798.98 2.00000 3594.00
PIPE VIDEO INSPECTION | | |
0490 612600 16.000 LF | 13.00000 208.00] 31.64000 506.24 20.00000 320.00
INSTALLING REINFORCED CONCRETE PIPE, | | |
18", CLASS IV | |
0500 612601 16.000 LF | 19.00000 304.00] 25.61000 409.76 20.00000 320.00
INSTALLING REINFORCED CONCRETE PIPE, | | |
24", CLASS IV | |
0510 612602 158.000 LF | 30.00000 4740.00] 43.90000 6936.20| 59.00000 9322.00
INSTALLING REINFORCED CONCRETE | | |
ELIPTICAL PIPE, 19" X 30", CL IV | |
0520 612603 40.000 LF | 47.00000 1880.00 29.53000 1181.20] 53.00000 2120.00
INSTALLING REINFORCED CONCRETE | | |
ELIPTICAL PIPE, 24" X 38", CLASS IV | | |
0530 612604 74.000 LF | 52.00000 3848.00] 31.60000 2338.40] 53.00000 3922.00
INSTALLING REINFORCED CONCRETE | | |
ELIPTICAL PIPE, 29" X 45", CLASS IV | | |
0540 614555 2.000 EACH |  1500.00000 3000.00]  4000.00000 8000.00|  2500.00000 5000.00
FIRE HYDRANTS | |
0550 617003 1.000 EACH | 800.00000 800.00] 936.00000 936.00] 650.00000 650.00
REINFORCED CONCRETE FLARED END SECTION, | | |
18" \ [ [
0560 617004 2.000 EACH | 600.00000 1200.00|  1042.00000 2084.00] 750.00000 1500.00
REINFORCED CONCRETE FLARED END SECTION, | | |
21" | | I
0570 617164 8.000 EACH |  1800.00000 14400.00]  1543.00000 12344.00]  1300.00000 10400.00
REINFORCED CONCRETE FLARED END SECTION, | | |
19" x 30" \ ! ‘
0580 617165 5.000 EACH |  1500.00000 7500.00|  1359.00000 6795.00]  1150.00000 5750.00
REINFORCED CONCRETE FLARED END SECTION, | | |
14" x 23" \ ! ‘
0590 617174 2.000 EACH |  1800.00000 3600.00]  1702.00000 3404.00]  1500.00000 3000.00
REINFORCED CONCRETE FLARED END SECTION, | | |
24" x 38" \ ! ‘
0600 617515 5.000 EACH |  4500.00000 22500.00]  4814.00000 24070.00]  1200.00000 6000.00
HEADWALL | | |
0610 617516 2.000 EACH |  3000.00000 6000.00]  2426.00000 4852.00/  1000.00000 2000.00
INSTALLING HEADWALL 24" X 38" | | |



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 02/02/11
PAGE 001 -6
TABULATION OF BIDS
FINAL
CONTRACT TITLE : BR 3-156, INDIAN RIVER INLET ROADWAY & APPROACHES, PHASE II
CALL ORDER : 001 CONTRACT ID : T200907301.01 COUNTIES SUSSEX
LETTING DATE : 12/07/10 DISTRICT : Sl
SET-ASIDE
I ( 0 ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE | GEORGE & LYNCH INC |DAVID A BRAMBLE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
0620 701011 640.000 LF | 19.69569 12605.24] 18.77000 12012.80] 14.00000 8960.00
PORTLAND CEMENT CONCRETE CURB, TYPE 2 | | |
0630 701027 444.000 LF | 25.00000 11100.00] 17.65000 7836.60 | 13.50000 5994.00
PORTLAND CEMENT CONCRETE CURB, TYPE 1 | | |
MODIFIED | | |
0640 701028 339.000 LF | 23.00000 7797.00] 17.61000 5969.79] 17.00000 5763.00
INTEGRAL PORTLAND CEMENT CONCRETE CURB | | |
AND GUTTER, TYPE 3 MODIFIED | | |
0650 705001 7413.000 SF | 4.36061 32325.20] 6.20000 45960.60 | 4.50000 33358.50
P.C.C. SIDEWALK, 4" | | |
0660 705002 3369.000 SF | 5.05704 17037.17] 7.10000 23919.90] 6.00000 20214.00
P.C.C. SIDEWALK, 6" | | |
0670 705007 30.000 SF | 34.31288 1029.39] 30.60000 918.00]| 30.00000 900.00
SIDEWALK SURFACE DETECTABLE WARNING | |
SYSTEM | | |
0680 705526 110.000 SF | 18.00347 1980.38] 33.00000 3630.00] 30.00000 3300.00
CURB RAMP, TYPE 2, 3, AND/OR 4 | | |
0690 708051 3.000 EACH | 2161.87649 6485.63] 2633.00000 7899.00 | 1700.00000 5100.00
DRAINAGE INLET, 34" X 24" | | |
0700 708052 3.000 EACH | 3000.00000 9000.00| 3471.00000 10413.00] 2200.00000 6600.00
DRAINAGE INLET, 48" X 30" | | |
0710 708057 1.000 EACH | 2800.00000 2800.00] 5050.00000 5050.00] 2200.00000 2200.00
DRAINAGE INLET, 72" X 24" | | |
0720 708111 2.000 EACH | 2500.00000 5000.00] 3357.00000 6714.00] 1900.00000 3800.00
MANHOLE, 48" X 30" | |
0730 708112 1.000 EACH | 3000.00000 3000.00] 3782.00000 3782.00] 2400.00000 2400.00
MANHOLE, 48" X 48" | |
0740 708114 2.000 EACH | 3800.00000 7600.00 | 3809.00000 7618.00 | 2200.00000 4400.00
MANHOLE, 66" X 48" | |
0750 708583 2.000 EACH | 1250.00000 2500.00] 766.00000 1532.00 500.00000 1000.00
PERSONAL GRATE FOR PIPE INLET | | |
0760 708651 1.000 EACH | 2500.00000 2500.00] 1920.00000 1920.00] 1000.00000 1000.00
INSTALLING DRAINAGE INLET, 66" X 48" | |
0770 710001 1.000 EACH | 900.71174 900.71]| 721.00000 721.00]| 1000.00000 1000.00
ADJUSTING AND REPAIRING EXISTING | |
DRAINAGE INLET | |
0780 710002 1.000 EACH | 507.72675 507.73| 710.00000 710.00]| 750.00000 750.00
| | |

ADJUSTING AND REPAIRING EXISTING MANHOL



GUARDRAIL END TREATMENT ATTENUATOR, TYPE

DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 02/02/11
PAGE : 001 -7
TABULATION OF BIDS
FINAL
CONTRACT TITLE : BR 3-156, INDIAN RIVER INLET ROADWAY & APPROACHES, PHASE II
CALL ORDER 001 CONTRACT ID : T200907301.01 COUNTIES : SUSSEX
LETTING DATE : 12/07/10 DISTRICT : sl
SET-ASIDE
I ( 0 ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |GEORGE & LYNCH INC |DAVID A BRAMBLE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0790 710506 1.000 EACH | 750.00000 750.00] 708.00000 708.00] 750.00000 750.00
ADJUST AND REPAIR EXISTING SANITARY | | |
MANHOLE | | |
0800 712005 208.000 SY | 59.30469 12335.38]| 60.49000 12581.92| 42.00000 8736.00
RIPRAP, R-4 | | |
0810 712007 335.000 SY | 80.00000 26800.00] 73.23000 24532.05] 73.00000 24455.00
RIPRAP, R-6 | | |
0820 712550 91.000 sY | 30.00000 2730.00] 37.59000 3420.69] 20.00000 1820.00
RELOCATING RIPRAP | |
0840 713003 299.000 SY | 2.65734 794.54 2.65000 792.35] 5.00000 1495.00
GEOTEXTILES, RIPRAP | | |
0850 715001 279.000 LF | 20.00000 5580.00] 19.88000 5546.52] 30.00000 8370.00
PERFORATED PIPE UNDERDRAINS, 6" | | |
0860 720050 2642.000 LF | 17.46325 46137.91| 18.62000 49194.04| 17.80000 47027.60
GALVANIZED STEEL BEAM GUARDRAIL, TYPE 1 | | |
0870 720051 246.000 LF | 28.00000 6888.00| 26.01000 6398.46 | 30.00000 7380.00
GALVANIZED STEEL BEAM GUARDRAIL, TYPE 2 | | |
0880 720052 185.000 LF | 21.00000 3885.00] 26.01000 4811.85] 25.00000 4625.00
GALVANIZED STEEL BEAM GUARDRAIL, TYPE 3 | | |
0890 720506 12000.000 LF | 5.00000 60000.00 | 6.55000 78600.00] 2.50000 30000.00
RELOCATING PORTABLE P.C.C. SAFETY | |
BARRIER | | |
0900 720527 165000.000 EADY | 0.09793 16158.45| 0.28000 46200.00 | 0.30000 49500.00
PLASTIC DRUMS [ [
0910 720532 3.000 EACH | 2000.00000 6000.00] 1530.00000 4590.00] 1500.00000 4500.00
INSTALL PORTABLE IMPACT ATTENUATOR | |
0920 720534 3.000 EACH | 11000.00000 33000.00] 4074.90000 12224.70 | 4000.00000 12000.00
FURNISH PORTABLE IMPACT ATTENUATOR | |
0930 720539 3.000 EACH | 1800.00000 5400.00] 1530.00000 4590.00] 1500.00000 4500.00
RELOCATE PORTABLE IMPACT ATTENUATOR | | |
0940 720556 1.000 EACH | 375.00000 375.00] 743.49000 743.49] 1000.00000 1000.00
BOLLARD | | |
0950 720567 1500.000 LF | 50.00000 75000.00] 43.63000 65445.00| 2.00000 3000.00
FURNISH AND MAINTAIN PORTABLE P.C.C. | | |
SAFETY BARRIER | |
0960 720585 10.000 EACH | 2509.55122 25095.51| 2142.00000 21420.00]| 2200.00000 22000.00
| | |
| | |

1



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 02/02/11
PAGE 001 -8
TABULATION OF BIDS
FINAL
CONTRACT TITLE : BR 3-156, INDIAN RIVER INLET ROADWAY & APPROACHES, PHASE II
CALL ORDER : 001 CONTRACT ID : T200907301.01 COUNTIES : SUSSEX
LETTING DATE : 12/07/10 DISTRICT
SET-ASIDE
I ( 0 ) I ( 1 I( 2 )
|ENGINEER'S ESTIMATE | GEORGE & LYNCH INC |DAVID A BRAMBLE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
0970 720586 1.000 EACH | 2263.46610 2263.47] 2091.00000 2091.00]| 2600.00000 2600.00
GUARDRAIL END TREATMENT ATTENUATOR, TYPE | | |
2 | | |
0980 720587 1716.000 LF | 200.00000 343200.00] 124.88000 214294.08| 130.00000 223080.00
P.C.C. SAFETY BARRIER PERMANENT, DOUBLE | | |
FACE, MODIFIED | |
0990 720588 1.000 EACH | 4500.00000 4500.00] 4457.40000 4457.40]| 5000.00000 5000.00
GUARDRAIL END TREATMENT ATTENUATOR, TYPE | | |
3 | | |
1000 720650 LUMP | 50000.00000 50000.00] 30294.00000 30294.00] 33000.00000 33000.00
SAFETY BARRIER GATE | |
1010 725001 4.000 EACH | 800.00000 3200.00] 520.20000 2080.80] 650.00000 2600.00
GUARDRAIL TO BARRIER CONNECTION (EXIT | | |
TYPE) | | |
1020 725002 4.000 EACH | 2000.00000 8000.00] 1927.80000 7711.20] 2200.00000 8800.00
GUARDRAIL TO BARRIER CONNECTION, | |
APPROACH TYPE 1 | |
1030 726001 1.000 EACH | 721.40055 721.40] 785.40000 785.40] 800.00000 800.00
END ANCHORAGE | |
1040 727506 300.000 LF | 12.00000 3600.00] 15.13000 4539.00 | 11.00000 3300.00
RELOCATING FENCE | |
1050 727520 2500.000 LF | 2.50882 6272.05] 2.18000 5450.00] 3.00000 7500.00
CONSTRUCTION SAFETY FENCE | | |
1060 727547 8922.000 LF | 9.00000 80298.00 | 1.84000 16416.48]| 2.25000 20074.50
REMOVAL OF FENCE | |
1070 734522 33720.000 SY | 0.80000 26976.00 | 0.42000 14162.40] 0.25000 8430.00
SEED MIX #1 | | |
1080 734523 3760.000 SY | 0.80000 3008.00] 0.51000 1917.60]| 0.50000 1880.00
SEED MIX #2 | | |
1090 734550 112495.000 SY | 0.70000 78746.50] 0.41000 46122.95| 0.32000 35998.40
SEEDING PANICUM | |
1100 735531 3760.000 SY | 1.10000 4136.00]| 1.75000 6580.00] 1.85000 6956.00
SOIL RETENTION BLANKET MULCH, TYPE 1 | |
1110 735534 33720.000 SY | 0.39505 13321.09] 1.18000 39789.60]| 0.50000 16860.00
SOIL RETENTION BLANKET MULCH, TYPE 4 | |
1120 737513 111810.000 EACH | 0.50000 55905.00] 0.26000 29070.60]| 0.75000 83857.50
AMERICAN BEACH GRASS | | |
1130 737523 LUMP | 149955.00000 149955.00]| 49838.00000 49838.00| 53982.00000 53982.00
| | |

PLANTING



CONDUIT JUNCTION WELL, TYPE 1, 20" X

DELAWARE DEPARTMENT OF TRANSPORTATION DATE 02/02/11
PAGE 001 -9
TABULATION OF BIDS
FINAL
CONTRACT TITLE : BR 3-156, INDIAN RIVER INLET ROADWAY & APPROACHES, PHASE II
CALL ORDER : 001 CONTRACT ID : T200907301.01 COUNTIES : SUSSEX
LETTING DATE : 12/07/10 DISTRICT
SET-ASIDE
I ( 0 ) I ( 1 I( 2 )
|ENGINEER'S ESTIMATE |GEORGE & LYNCH INC |DAVID A BRAMBLE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— B e it
1140 742502 375.000 HOUR | 41.53000 15573.75] 41.53000 15573.75] 41.53000 15573.75
FLAGGER, SUSSEX COUNTY, STATE | | |
1150 742516 375.000 HOUR | 60.22000 22582.50] 60.22000 22582.50] 60.22000 22582.50
FLAGGER, SUSSEX COUNTY, STATE, OVERTIME | | |
1160 743003 1200.000 EADY | 12.07448 14489.38| 11.07000 13284.00] 5.00000 6000.00
ARROWPANELS, TYPE C | | |
1170 743004 300.000 EADY | 53.48070 16044.21| 71.50000 21450.00] 10.00000 3000.00
FURNISH AND MAINTAIN PORTABLE | | |
CHANGEABLE MESSAGE SIGN | | |
1180 743005 750.000 EADY | 34.01177 25508.83]| 73.80000 55350.00] 5.00000 3750.00
FURNISH AND MAINTAIN PORTABLE LIGHT | |
ASSEMBLY | | |
1190 743501 6240.000 EADY | 0.76415 4768.30] 0.61000 3806.40] 1.10000 6864.00
WARNING LIGHTS , TYPE B | | |
1200 743504 55.000 EACH | 113.26770 6229.72] 143.00000 7865.00 | 100.00000 5500.00
WARNING SIGNS | |
1210 743507 22000.000 LEFDY | 1.00000 22000.00] 0.22000 4840.00 0.10000 2200.00
TEMPORARY BARRICADE, TYPE III | | |
1220 743525 40000.000 EADY | 2.03365 81346.00 | 1.65000 66000.00 | 1.50000 60000.00
TEMPORARY WARNING SIGNS | | |
1230 743537 1250.000 EADY | 85.67868 107098.35] 147.26000 184075.00] 25.00000 31250.00
FURNISH AND MAINTAIN TRUCK-MOUNTED | |
ATTENUATOR, TYPE II | |
1240 743550 500.000 EACH | 20.00000 10000.00] 25.50000 12750.00] 40.00000 20000.00
TUBULAR MARKERS | |
1250 743551 1800.000 EADY | 75.00000 135000.00] 71.50000 128700.00]| 20.00000 36000.00
FURNISH AND MAINTAIN REMOTE | | |
COMMUNICATION PORTABLE CHANGEABLE | |
MESSAGE SIGN | | |
1260 744505 3.000 EACH | 263.49768 790.49] 816.00000 2448.00] 450.00000 1350.00
ADJUST OR REPAIR EXISTING CONDUIT | |
JUNCTION WELL | | |
1270 744506 6.000 EACH | 2000.00000 12000.00] 2024.70000 12148.20] 2500.00000 15000.00
CONDUIT JUNCTION WELL, TYPE 7, 36" X | | |
60" PRECAST POLYMER CONCRETE | | |
1280 744520 7.000 EACH | 792.71344 5548.99] 816.00000 5712.00] 750.00000 5250.00
| | |
| | |

20" PRECAST CONCRETE



PERMANENT PAVEMENT STRIPING,

DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 02/02/11
PAGE : 001 -10
TABULATION OF BIDS
FINAL
CONTRACT TITLE : BR 3-156, INDIAN RIVER INLET ROADWAY & APPROACHES, PHASE II
CALL ORDER : 001 CONTRACT ID : T200907301.01 COUNTIES : SUSSEX
LETTING DATE : 12/07/10 DISTRICT
SET-ASIDE
I ( 0 ) I ( 1 I ( 2 )
|ENGINEER'S ESTIMATE |GEORGE & LYNCH INC |DAVID A BRAMBLE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
1300 744523 19.000 EACH | 1100.00000 20900.00 | 1014.90000 19283.10]| 1300.00000 24700.00
CONDUIT JUNCTION WELL, TYPE 4, 20" X 42 | | |
1/2" PRECAST CONCRETE | | |
1310 744525 4.000 EACH | 375.00000 1500.00] 387.60000 1550.40] 400.00000 1600.00
REMOVAL OF EXISTING JUNCTION WELL | |
1320 744550 6.000 EACH | 1000.00000 6000.00] 1224.00000 7344.00] 800.00000 4800.00
CONDUIT JUNCTION WELL, MEDIAN BARRIER | | |
1330 745524 11850.000 LF | 5.00000 59250.00]| 5.46000 64701.00 | 3.50000 41475.00
SUPPLY OF 4" SCHEDULE 80 PVC CONDUIT | | |
1340 745528 2000.000 LF | 6.97443 13948.86| 10.20000 20400.00] 6.00000 12000.00
SUPPLY OF 2" GALVANIZED STEEL CONDUIT | | |
1350 745542 420.000 LF | 26.64441 11190.65]| 26.52000 11138.40] 23.00000 9660.00
INSTALLATION OF CONDUIT UNDER EXISTING | | |
PAVEMENT-DIRECTIONAL BORE | | |
1360 745544 9690.000 LF | 5.84788 56665.96 | 8.16000 79070.40] 3.50000 33915.00
INSTALLATION OF CONDUIT IN UNPAVED | |
TRENCH | | |
1370 745547 1435.000 LF | 2.00000 2870.00] 5.10000 7318.50] 2.00000 2870.00
INSTALLATION OF ADDITIONAL CONDUITSIN | | |
TRENCH OR OPEN CUT PAVEMENT | | |
1380 745548 90.000 LF | 10.00000 900.00]| 11.22000 1009.80] 10.00000 900.00
INSTALLATION OF ADDITIONAL CONDUITSIN | | |
DIRECTIONAL BORE | |
1390 745600 1715.000 LF | 15.00000 25725.00] 11.22000 19242.30]| 3.60000 6174.00
INSTALLATION OF CONDUIT IN MEDIAN | |
BARRIER | | |
1400 746659 4.000 EACH | 2500.00000 10000.00]| 4080.00000 16320.00]| 2300.00000 9200.00
DECORATIVE LIGHT STANDARD AND FIXTURE, | | |
SINGLE | | |
1410 746852 4.000 EACH | 1000.00000 4000.00] 918.00000 3672.00] 1000.00000 4000.00
POLE BASE, TYPE 6 | |
1420 748015 327.000 SF | 6.97213 2279.89] 5.10000 1667.70] 4.25000 1389.75
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | |
1430 748027 148.000 LF | 2.40687 356.22] 5.10000 754.80 | 2.10000 310.80
| | |
| | |

ALKYD-THERMOPLASTIC, 12"



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE 02/02/11
PAGE : 001 -11

FINAL
CONTRACT TITLE BR 3-156, INDIAN RIVER INLET ROADWAY & APPROACHES, PHASE II
CALL ORDER : 001 CONTRACT ID T200907301.01 COUNTIES SUSSEX
LETTING DATE 12/07/10 DISTRICT : Sl
SET-ASIDE
(0 ) 1) e 2 )
ENGINEER'S ESTIMATE ORGE & LYNCH INC |DAVID A BRAMBLE INC

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

1440 748506 150000.000 LF
PERMANENT PAVEMENT STRIPING, EPOXY
RESIN PAINT, 4"

I(
| GE
|

AMOUNT |

34516.50]

UNIT PRICE

0.35000

AMOUNT | UNIT PRICE

52500.00]
I

0.30000 45000.00



SUPPLY & INSTALLATION OF BOLT KIT FOR

DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 02/02/11
PAGE : 001 -12
TABULATION OF BIDS
FINAL
CONTRACT TITLE : BR 3-156, INDIAN RIVER INLET ROADWAY & APPROACHES, PHASE II
CALL ORDER  : 001 CONTRACT ID : T200907301.01 COUNTIES : SUSSEX
LETTING DATE : 12/07/10 DISTRICT : sl
SET-ASIDE
I ( 0 ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |GEORGE & LYNCH INC |DAVID A BRAMBLE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
1450 748508 15227.000 LF | 1.00000 15227.00 | 0.66000 10049.82| 0.45000 6852.15
PERMANENT PAVEMENT STRIPING, EPOXY | |
RESIN PAINT, 8" | |
1460 748509 1000.000 LF | 1.50000 1500.00] 1.02000 1020.00] 2.60000 2600.00
PERMANENT PAVEMENT STRIPING, EPOXY | |
RESIN PAINT, 12" | |
1470 748518 1000.000 LF | 5.00000 5000.00] 3.32000 3320.00] 2.50000 2500.00
BLACKOUT TAPE, 6" | |
1480 748525 25000.000 LF | 1.00000 25000.00] 1.53000 38250.00] 1.40000 35000.00
TEMPORARY MARKINGS, TAPE, 4" | | |
1490 748529 39.000 SF | 5.00000 195.00] 15.30000 596.70| 20.00000 780.00
RETROREFLECTIVE PREFORMED | | |
PATTERNEDMARKINGS, SYMBOL/LEGEND | |
1500 748530 1618.000 SF | 3.17903 5143.67] 3.06000 4951.08]| 2.50000 4045.00
REMOVAL OF PAVEMENT STRIPING | | |
1510 748546 83.000 SF | 100.00000 8300.00]| 15.30000 1269.90] 20.00000 1660.00
PREFORMED RETROREFLECTIVE THERMOPLASTIC | | |
PAVEMENT MARKINGS, SYMBOL/LEGEND | |
1520 748551 18.000 SF | 100.00000 1800.00] 25.50000 459.00 | 150.00000 2700.00
PREFORMED THERMOPLASTIC DECORATIVE | |
PAVEMENT SYSTEM | |
1530 749516 12.000 EACH | 1500.00000 18000.00 | 1167.90000 14014.80]| 1200.00000 14400.00
REINFORCED CONCRETE SIGN FOUNDATION, W- | | |
1540 749517 2.000 EACH | 1750.00000 3500.00] 1285.20000 2570.40] 1400.00000 2800.00
REINFORCED CONCRETE SIGN FOUNDATION, W- | | |
1550 749521 187.000 LF | 50.00000 9350.00] 23.46000 4387.02] 25.00000 4675.00
SUPPLY OF BREAKAWAY I-BEAM SIGN POSTS, | | |
W-6 | | |
1560 749522 37.000 LF | 55.00000 2035.00] 42.84000 1585.08]| 45.00000 1665.00
SUPPLY OF BREAKAWAY I-BEAM SIGN POSTS, | | |
W-8 | | |
1570 749534 586.000 SF | 20.00000 11720.00] 17.34000 10161.24| 19.00000 11134.00
SUPPLY OF EXTRUDED ALUMINUM SIGN PANEL, | | |
TYPE IX RETROREFLECTIVE SHEETING | |
1580 749535 12.000 EACH | 400.00000 4800.00]| 244.80000 2937.60] 260.00000 3120.00
| | |
| | |

BREAKAWAY COUPLING



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 02/02/11
PAGE : 001 -13
TABULATION OF BIDS

FINAL
CONTRACT TITLE : BR 3-156, INDIAN RIVER INLET ROADWAY & APPROACHES, PHASE II
CALL ORDER : 001 CONTRACT ID : T200907301.01 COUNTIES : SUSSEX
LETTING DATE : 12/07/10 DISTRICT HERSH
SET-ASIDE
I( 0 ) I( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE | GEORGE & LYNCH INC |DAVID A BRAMBLE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt Sttt Rt
1590 749536 12.000 EACH | 300.00000 3600.00] 61.20000 734.40] 65.00000 780.00
|

SUPPLY & INSTALLATION OF HINGE PLATE
FOR BREAKAWAY COUPLING



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 02/02/11
PAGE 001 -14
TABULATION OF BIDS
FINAL
CONTRACT TITLE : BR 3-156, INDIAN RIVER INLET ROADWAY & APPROACHES, PHASE II
CALL ORDER : 001 CONTRACT ID : T200907301.01 COUNTIES : SUSSEX
LETTING DATE : 12/07/10 DISTRICT
SET-ASIDE
I ( 0 ) I ( 1 I ( 2 )
|ENGINEER'S ESTIMATE |GEORGE & LYNCH INC |DAVID A BRAMBLE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
1600 749537 12.000 EACH | 800.00000 9600.00 | 244.98000 2939.76]| 260.00000 3120.00
SUPPLY & INSTALLATION OF BREAKAWAY | |
COUPLING SYSTEM | |
1610 749546 2.000 EACH | 20.00000 40.00]| 46.88000 93.76| 50.00000 100.00
REMOVAL OF GROUND MOUNTED WOOD POST | |
1620 749550 12.000 EACH | 250.00000 3000.00] 357.22000 4286.64] 375.00000 4500.00
INSTALLATION OF BREAKAWAY I-BEAM SIGN | | |
POSTS | | |
1630 749551 4.000 EACH | 200.00000 800.00]| 357.65000 1430.60] 375.00000 1500.00
REMOVAL OF BREAKAWAY I-BEAM SIGN POSTS | | |
1640 749556 586.000 SF | 5.00000 2930.00] 6.63000 3885.18] 7.00000 4102.00
INSTALLATION OF SIGN ON GROUND MOUNT | | |
POSTS | | |
1650 749557 312.000 SF | 8.00000 2496.00] 3.58000 1116.96| 3.75000 1170.00
REMOVAL OF SIGN ON GROUND MOUNT POSTS | | |
1660 749687 199.000 EACH | 50.00000 9950.00 | 69.37000 13804.63 75.00000 14925.00
INSTALLATION OR REMOVAL OF TRAFFIC | |
SIGN(S) ON SINGLE SIGN POST | | |
1670 749690 664.000 SF | 7.00000 4648.00 | 14.28000 9481.92] 15.50000 10292.00
INSTALLATION OR REMOVAL OF TRAFFIC | |
SIGNS ON MULTIPLE SIGN POSTS | | |
1680 753555 LUMP | 440000.00000 440000.00| 227851.00000 227851.00| 400000.00000 400000.00
SAND BYPASS | | |
1690 755000 1167.000 LF | 12.00000 14004.00] 10.20000 11903.40] 9.00000 10503.00
HOT-MIX, HOT LAID, BITUMINOUS CONCRETE | | |
CURB | | |
1700 758000 3298.000 SY | 11.10261 36616.41] 11.87000 39147.26] 10.00000 32980.00
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | |
1710 760504 3940.000 LF | 0.50000 1970.00 | 1.76000 6934.40] 1.25000 4925.00
RUMBLE STRIPS, HOT MIX | | |
1720 760507 80737.000 SYIN | 0.65240 52672.82]| 0.17000 13725.29] 0.65000 52479.05
PROFILE MILLING, HOT-MIX | | |
1730 760550 1910.000 CY | 6.00000 11460.00 | 15.71000 30006.10] 1.00000 1910.00
MILLINGS, HAULING | |
1740 762001 6360.000 LF | 1.18658 7546.65 | 1.65000 10494.00 | 1.00000 6360.00
| | |

SAW CUTTING, HOT MIX



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 02/02/11
PAGE 001 -15
TABULATION OF BIDS
FINAL
CONTRACT TITLE : BR 3-156, INDIAN RIVER INLET ROADWAY & APPROACHES, PHASE II
CALL ORDER 001 CONTRACT ID : T200907301.01 COUNTIES SUSSEX
LETTING DATE 12/07/10 DISTRICT S1
SET-ASIDE
I ( 0 ) I ( 1 ) I( 2 )
|ENGINEER'S ESTIMATE | GEORGE & LYNCH INC |DAVID A BRAMBLE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
1750 762002 25.000 LF | 8.02928 200.73| 7.76000 194.00]| 10.00000 250.00
SAW CUTTING, CONCRETE, FULL DEPTH | |
1760 763000 LUMP | 750000.00000 750000.00| 731000.00000 731000.00| 600000.00000 600000.00
INITIAL EXPENSE | |
1770 763500 LUMP | 900000.00000 900000.00| 406000.00000 406000.00| 250000.00000 250000.00
MAINTENANCE OF TRAFFIC | | |
1780 763501 LUMP | 300000.00000 300000.00| 144442.66000 144442.66] 165000.00000 165000.00
CONSTRUCTION ENGINEERING | | |
1790 763503 1080.000 HOUR | 0.80000 864.00]| 0.80000 864.00]| 0.80000 864.00
TRAINEE | | |
1800 763505 1250.000 HOUR | 75.00000 93750.00 | 75.00000 93750.00 | 75.00000 93750.00
TRAFFIC OFFICERS | |
1810 763508 LUMP | 10000.00000 10000.00| 18500.00000 18500.00] 4000.00000 4000.00
PROJECT CONTROL SYSTEM DEVELOPMENT PLAN | | |
1820 763509 17.000 EAMO | 250.57428 4259.76 | 462.00000 7854.00 | 500.00000 8500.00
CPM SCHEDULE UPDATES AND/OR REVISED | |
UPDATES | | |
1830 763597 120.000 HOUR | 125.00000 15000.00 | 134.00000 16080.00 | 150.00000 18000.00
UTILITY CONSTRUCTION ENGINEERING | |
1835 763651 33674.000 SY | 2.00000 67348.00 | 0.87000 29296.38] 0.75000 25255.50
GEOTEXTILE, SEPARATION | | |
1840 763645 LUMP | 10000.00000 10000.00 | 56200.00000 56200.00 | 1000.00000 1000.00
DE-MOBILIZATION AND RE-MOBILIZATION | | |
1850 763650 LUMP | 20000.00000 20000.00] 43620.00000 43620.00 | 46000.00000 46000.00
GEOTEXTILE TUBES FOR SCOUR PROTECTION | | |
1890 606501 92.000 LF | 75.00000 6900.00] 68.00000 6256.00] 100.00000 9200.00
HAND RAIL, TYPE I THIS IS THE ITEM FOR | | |
THE TIMBER RAILING | | |
1900 746716 1.000 EACH | 1000.00000 1000.00| 2359.00000 2359.00] 1000.00000 1000.00
ELECTRIC SERVICE ON PEDESTAL | | |
1910 746513 3900.000 LF | 1.25000 4875.00 | 1.58000 6162.00] 1.25000 4875.00
CABLES, 1/#8 AWG | |
SECTION TOTALS | $ 11,039,261.83] $ 9,874,740.29]| $ 8,407,329.70
—————————————————————————————————————————— o
CONTRACT TOTALS | $ 15,239,261.83] $ 11,625,940.29] $ 12,422,329.70

DBE GOALS

| 8

8

8




DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

FINAL
CONTRACT TITLE : BR 3-156, INDIAN RIVER INLET ROADWAY & APPROACHES, PHASE II
CALL ORDER : 001 CONTRACT ID : T200907301.01 COUNTIES : SUSSE
LETTING DATE : 12/07/10 DISTRICT : sl
SET-ASIDE

X

DATE
PAGE

02/02/11
001 -16

I( 3 ) I( 4 ) I
|[MUMFORD & MILLER CONCRETE IN |DAISY CONSTRUCTION COMPANY |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT |

—————————————————————————————————————————— e
SECTION 0001  "SPECIALTY ITEM"_THIS CATEGORY ENCOMPASSES THE ITEM 211550-DEMOLITION OF EXISTING BRIDGE
| | |
0010 211550 LUMP | 4137175.00000 4137175.00] 1600000.00000 1600000.00
DEMOLITION OF EXISTING BRIDGE SPECIALTY | | [
ITEM [ [ [
1870 211551 LUMP | 104650.00000 104650.00| 160000.00000 160000.00
DISPOSAL OF STRUCTURAL STEEL | [ [
1880 211552 LUMP | 346500.00000 346500.00| 160000.00000 160000.00
DISPOSAL OF STRUCTURAL CONCRETE [ [ [
SECTION TOTALS [ $ 4,588,325.00] $ 1,920,000.00
—————————————————————————————————————————— B et At ettt e
SECTION 0002  APPROACH ROADWAY GENERAL
| |
0020 201000 LUMP |  24125.00000 24125.00]| 50000.00000 50000.00
CLEARING AND GRUBBING [ [ \
0030 202000 131911.000 CY | 9.35000 1233367.85] 7.10000 936568.10]|
EXCAVATION AND EMBANKMENT | | [
0040 202555 39880.000 SY | 0.60000 23928.00]| 0.28000 11166.40]|
SUBSOIL TILLAGE [ [
0050 207000 93.000 CY | 13.00000 1209.00] 42.00000 3906.00]
EXCAVATION AND BACKFILL FOR STRUCTURES | [ \
0060 208000 1446.000 CY | 10.00000 14460.00]| 10.00000 14460.00
EXCAVATION AND BACKFILLING FOR PIPE [ | |
TRENCHES | | |
0070 210000 100.000 CY | 16.00000 1600.00| 38.00000 3800.00]
FURNISHING BORROW TYPE "C" FOR PIPE, | | |
UTILITY TRENCH, AND STRUCTURE BACKFILL | [ [
0080 211000 LUMP | 77900.00000 77900.00] 103000.00000 103000.00
REMOVAL OF STRUCTURES AND OBSTRUCTIONS | [ [
0110 212000 750.000 CY | 14.00000 10500.00] 10.50000 7875.00 |
UNDERCUT EXCAVATION [ [
0120 251000 7817.000 LF | 1.70000 13288.90] 1.45000 11334.65]
SILT FENCE [ [ [
0130 251001 16360.000 LF | 1.75000 28630.00| 2.50000 40900.00]
REINFORCED SILT FENCE [ [ [
0140 252002 10.000 EACH | 140.00000 1400.00] 275.00000 2750.00]
INLET SEDIMENT CONTROL, AT GRADE INLET | | |
0150 268000 156.000 TON | 43.00000 6708.00] 40.00000 6240.00]
| | |

STABILIZED CONSTRUCTION ENTRANCE

5 )

(
SKANSKA USA CIVIL SE INC

UNIT PRICE
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DELAWARE DEPARTMENT OF TRANSPORTATION DATE 02/02/11
PAGE 001 -17
TABULATION OF BIDS
FINAL
CONTRACT TITLE : BR 3-156, INDIAN RIVER INLET ROADWAY & APPROACHES, PHASE II
CALL ORDER 001 CONTRACT ID : T200907301.01 COUNTIES SUSSEX
LETTING DATE 12/07/10 DISTRICT
SET-ASIDE
| 3 ) I ( 4 ) I( 5 )
|[MUMFORD & MILLER CONCRETE IN |DAISY CONSTRUCTION COMPANY | SKANSKA USA CIVIL SE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0160 272510 1.000 EACH | 22375.00000 22375.00] 18000.00000 18000.00] 11390.00000 11390.00
INSTALLING POND OUTLET STRUCTURE, | |
CONCRETE NO. 1 | | |
0170 302007 10385.000 CY | 48.75000 506268.75| 58.00000 602330.00] 70.00000 726950.00
GRADED AGGREGATE BASE COURSE, TYPE B | | |
0180 302008 67.000 CY | 63.00000 4221.00] 63.00000 4221.00] 175.00000 11725.00
GRADED AGGREGATE BASE COURSE, TYPE B, | | |
PATCHING | | |
0185 302012 170.000 TON | 43.00000 7310.00]| 50.00000 8500.00]| 106.00000 18020.00
DELAWARE NO. 57 STONE | | |
0190 302011 20.000 TON | 43.00000 860.00| 50.00000 1000.00]| 79.00000 1580.00
DELAWARE NO. 3 STONE | | |
0200 302520 4559.000 CY | 20.35000 92775.65] 10.40000 47413.60] 21.00000 95739.00
PLACING NO. 57 STONE | | |
0210 401648 44.000 TON | 83.00000 3652.00]| 85.00000 3740.00]| 132.00000 5808.00
SUPERPAVE, TYPE B HOT-MIX, 160 | | |
GYRATIONS, PG 64-22 | |
0220 401660 5737.000 TON | 85.25000 489079.25] 77.40000 444043.80 | 95.00000 545015.00
SUPERPAVE, TYPE B HOT-MIX, 160 | | |
GYRATIONS, PG 76-22 | |
0230 401663 10289.000 TON | 69.50000 715085.50 | 63.50000 653351.50] 83.00000 853987.00
SUPERPAVE, BITUMINOUS CONCRETE | | |
BASECOURSE, 160 GYRATIONS, PG 64-22 | |
0240 401667 153.000 TON | 107.00000 16371.00] 86.00000 13158.00] 129.00000 19737.00
SUPERPAVE, BITUMINOUS CONCRETE | | |
BASECOURSE, 160 GYRATIONS, PG 64-22 | |
PATCHING | | |
0250 401702 2503.000 TON | 94.75000 237159.25] 76.00000 190228.00]| 90.00000 225270.00
SUPERPAVE, HOT-MIX WEDGE | | |
0260 401705 239.000 TON | 84.50000 20195.50] 84.00000 20076.00]| 102.00000 24378.00
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, (NON-CARBONATE | | |
STONE) | | |
0270 401711 8951.000 TON | 92.25000 825729.75]| 84.50000 756359.50]| 102.00000 913002.00
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 76-22, (NON-CARBONATE | | |
STONE) | | |
0275 601502 LUMP | 69750.00000 69750.00] 330000.00000 330000.00] 100000.00000 100000.00
| | |

TEMPORARY PROTECTIVE SHIELD
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FINAL
CONTRACT TITLE : BR 3-156, INDIAN RIVER INLET ROADWAY & APPROACHES, PHASE II
CALL ORDER : 001 CONTRACT ID T200907301.01 COUNTIES : SUSSEX
LETTING DATE : 12/07/10 DISTRICT
SET-ASIDE
I( 3 ) I( 4 I( 5 )
|MUMFORD & MILLER CONCRETE IN |DAISY CONSTRUCTION COMPANY | SKANSKA USA CIVIL SE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B e
0280 402000 25.000 TON | 110.00000 2750.00] 185.00000 4625.00| 129.00000 3225.00
HOT-MIX BITUMINOUS CONCRETE AND/OR | |
COLD-LAID BITUMINOUS CONCRETE (TRM) | | |
0290 601530 LUMP | 173175.00000 173175.00] 189000.00000 189000.00] 190000.00000 190000.00
TIMBER PEDESTRIAN BRIDGE | | |
0300 602003 6.000 CY | 835.00000 5010.00] 2390.00000 14340.00]| 1438.00000 8628.00
PORTLAND CEMENT CONCRETE MASONRY, | | |
ABUTMENT FOOTING, CLASS A | | |
0310 602005 5.000 Cy | 1375.00000 6875.00| 3240.00000 16200.00] 2658.00000 13290.00
PORTLAND CEMENT CONCRETE MASONRY, | | |
ABUTMENT ABOVE FOOTING, CLASS B | |
0320 602006 32.000 cCy | 1045.00000 33440.00] 1750.00000 56000.00] 1200.00000 38400.00
PORTLAND CEMENT CONCRETE MASONRY, PIER | | |
FOOTING, CLASS B | |
0330 602009 380.000 cCY | 540.00000 205200.00 | 724.00000 275120.00] 436.00000 165680.00
PORTLAND CEMENT CONCRETE MASONRY, | | |
APPROACH SLAB, CLASS A | | |
0340 602017 35.000 Cy | 1030.00000 36050.00] 1068.00000 37380.00] 1546.00000 54110.00
PORTLAND CEMENT CONCRETE MASONRY, | | |
PARAPET, CLASS A | |
0350 602770 8138.000 cCY | 116.00000 944008.00| 165.00000 1342770.00]| 95.00000 773110.00
LIGHTWEIGHT FOAMED CONCRETE FILL | |
0360 602771 2176.000 SF | 53.50000 116416.00| 67.00000 145792.00| 93.00000 202368.00
MECHANICALLY STABILIZED EARTH RETAINING | | |
WALLS | | |
0370 603000 3500.000 LB | 0.90000 3150.00] 1.20000 4200.00]| 3.00000 10500.00
BAR REINFORCEMENT | |
0380 604000 68716.000 LB | 0.95000 65280.20]| 1.23000 84520.68| 1.00000 68716.00
BAR REINFORCEMENT, EPOXY COATED | |
0390 606700 157.000 LF | 104.00000 16328.00]| 146.00000 22922.00] 86.00000 13502.00
INSTALLATION OF PEDESTRIAN BARRIER | |
RAILING | | |
0410 612023 371.000 LF | 53.50000 19848.50| 62.00000 23002.00] 180.00000 66780.00
REINFORCED CONCRETE PIPE, 24", CLASS IV | | |
0420 745521 40.000 LF | 5.50000 220.00] 8.00000 320.00] 8.00000 320.00
SUPPLY OF 4" SDR-13.5 HDPE CONDUIT | |
0430 612033 43.000 LF | 48.00000 2064.00] 81.15000 3489.45] 170.00000 7310.00
I I I

REINFORCED CONCRETE PIPE, 21", CLASS IV
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REINFORCED CONCRETE FLARED END SECTION,

CONTRACT TITLE : BR 3-156, INDIAN RIVER INLET ROADWAY & APPROACHES, PHASE II
CALL ORDER 001 CONTRACT ID : T200907301.01 COUNTIES : SUSSEX
LETTING DATE : 12/07/10 DISTRICT
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
|[MUMFORD & MILLER CONCRETE IN |DAISY CONSTRUCTION COMPANY | SKANSKA USA CIVIL SE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0440 612205 286.000 LF | 86.00000 24596.00 | 91.40000 26140.40| 187.00000 53482.00
REINFORCED CONCRETE ELLIPTICAL PIPE, | | |
19"X30", CLASS IV | | |
0450 612216 132.000 LF | 65.00000 8580.00 | 94.00000 12408.00| 180.00000 23760.00
REINFORCED CONCRETE ELLIPTICAL PIPE, | | |
14"x23", CLASS IV | | |
0460 612219 316.000 LF | 122.00000 38552.00] 108.00000 34128.00]| 204.00000 64464.00
REINFORCED CONCRETE ELLIPTICAL PIPE, | | |
24"x38", CLASS IV | | |
0470 612223 85.000 LF | 90.00000 7650.00| 94.00000 7990.00| 189.00000 16065.00
REINFORCED CONCRETE ELLIPTICAL PIPE, | | |
19"X30", CLASS V | | |
0480 612529 1797.000 LF | 5.00000 8985.00| 3.05000 5480.85] 5.00000 8985.00
PIPE VIDEO INSPECTION | | |
0490 612600 16.000 LF | 20.00000 320.00] 70.00000 1120.00]| 141.00000 2256.00
INSTALLING REINFORCED CONCRETE PIPE, | | |
18", CLASS IV | |
0500 612601 16.000 LF | 20.00000 320.00] 70.00000 1120.00] 141.00000 2256.00
INSTALLING REINFORCED CONCRETE PIPE, | | |
24", CLASS IV | |
0510 612602 158.000 LF | 20.00000 3160.00] 20.00000 3160.00] 141.00000 22278.00
INSTALLING REINFORCED CONCRETE | | |
ELIPTICAL PIPE, 19" X 30", CL IV | |
0520 612603 40.000 LF | 40.00000 1600.00] 37.00000 1480.00] 141.00000 5640.00
INSTALLING REINFORCED CONCRETE | | |
ELIPTICAL PIPE, 24" X 38", CLASS IV | | |
0530 612604 74.000 LF | 40.00000 2960.00] 60.00000 4440.00] 141.00000 10434.00
INSTALLING REINFORCED CONCRETE | | |
ELIPTICAL PIPE, 29" X 45", CLASS IV | | |
0540 614555 2.000 EACH | 3400.00000 6800.00] 9530.00000 19060.00] 14066.00000 28132.00
FIRE HYDRANTS | | |
0550 617003 1.000 EACH | 900.00000 900.00] 1400.00000 1400.00]| 5300.00000 5300.00
REINFORCED CONCRETE FLARED END SECTION, | | |
8" | | |
0560 617004 2.000 EACH | 1000.00000 2000.00] 1365.00000 2730.00] 5350.00000 10700.00
| | |
| | |

o1m
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FINAL
CONTRACT TITLE : BR 3-156, INDIAN RIVER INLET ROADWAY & APPROACHES, PHASE II
CALL ORDER : 001 CONTRACT ID : T200907301.01 COUNTIES : SUSSEX
LETTING DATE : 12/07/10 DISTRICT : sl
SET-ASIDE
I ( 3 ) I ( 4 ) I( 5 )
|[MUMFORD & MILLER CONCRETE IN |DAISY CONSTRUCTION COMPANY | SKANSKA USA CIVIL SE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— Bt ettty S s
0570 617164 8.000 EACH | 1555.00000 12440.00] 2275.00000 18200.00] 5420.00000 43360.00
|

REINFORCED CONCRETE FLARED END SECTION,
19" x 30"
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TABULATION OF BIDS
FINAL
CONTRACT TITLE : BR 3-156, INDIAN RIVER INLET ROADWAY & APPROACHES, PHASE II
CALL ORDER : 001 CONTRACT ID T200907301.01 COUNTIES : SUSSEX
LETTING DATE : 12/07/10 DISTRICT
SET-ASIDE
3 ) e 4 ) 5 )

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0580 617165 5.000 EACH
REINFORCED CONCRETE FLARED END SECTION,
14" X 23"

0590 617174 2.000 EACH
REINFORCED CONCRETE FLARED END SECTION,
24" X 38"

0600 617515 5.000 EACH
HEADWALL

0610 617516 2.000 EACH
INSTALLING HEADWALL 24" X 38"

0620 701011 640.000 LF
PORTLAND CEMENT CONCRETE CURB, TYPE 2

0630 701027 444.000 LF

PORTLAND CEMENT CONCRETE CURB, TYPE 1
MODIFIED

0640 701028 339.000 LF
INTEGRAL PORTLAND CEMENT CONCRETE CURB
AND GUTTER, TYPE 3 MODIFIED

0650 705001 7413.000 SF
P.C.C. SIDEWALK, 4"

0660 705002
P.C.C. SIDEWALK, 6"

3369.000 SF

0670 705007 30.000 SF
SIDEWALK SURFACE DETECTABLE WARNING
SYSTEM

0680 705526 110.000 SF
CURB RAMP, TYPE 2, 3, AND/OR 4

0690 708051 3.000 EACH
DRAINAGE INLET, 34" X 24"

0700 708052 3.000 EACH
DRAINAGE INLET, 48" X 30"

0710 708057 1.000 EACH
DRAINAGE INLET, 72" X 24"

0720 708111 2.000 EACH
MANHOLE, 48" X 30"

0730 708112 1.000 EACH
MANHOLE, 48" X 48"

0740 708114 2.000 EACH

MANHOLE, 66" X 48"

(
MUMFORD & MILLER CONCRETE IN

8200.

1350.

22.

20.

20.

35.

33.

2550.

2950.

3300.

2550.

2900.

2785.

.00000

.00000

00000

00000

00000

00000

00000

.00000

.50000

00000

00000

00000

00000

00000

00000

00000

00000

|DAISY CONSTRUCTION COMPANY

I(
IS
|

AMOUNT | UNIT PRICE AMOUNT |
6750.00] 1700.00000 8500.00]
| |
4000.00] 2170.00000 4340.00]
| |
41000.00] 3900.00000 19500.00
2700.00} 3500.00000 7000.00}
14080.001 22.20000 14208.00
8880.00} 16.40000 7281.60}
| |
6780.00| 19.50000 6610.50
| |
44478.00] 4.85000 35953.05]
25267.50} 5.95000 20045.55}
1050.001 60.00000 1800.00
| |
3630.00] 17.00000 1870.00
7650.00} 2840.00000 8520.00}
8850.00} 2900.00000 8700.00}
3300.00} 4200.00000 4200.00}
5100.00} 3775.00000 7550.00}
2900.00} 4050.00000 4050.00}
5570.00} 3700.00000 7400.00}
I I

KANSKA USA CIVIL SE INC

UNIT PRICE

5284.
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8725.
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18128.

00
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00
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FINAL
CONTRACT TITLE : BR 3-156, INDIAN RIVER INLET ROADWAY & APPROACHES, PHASE II
CALL ORDER : 001 CONTRACT ID : T200907301.01
LETTING DATE : 12/07/10 DISTRICT ¢ Sl
SET-ASIDE

COUNTIES : SUSSEX

DATE
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( 3 ) I( 4 )
MUMFORD & MILLER CONCRETE IN |DAISY CONSTRUC
LINE NO / ITEM CODE / ALT |

UNIT PRICE AMOUNT| UNIT PRICE

TION COMPANY

I(
IS
|

5 )

UNIT PRICE

37.
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32.
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KANSKA USA CIVIL SE INC
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144000.

107250.

15000.

14400.

11772.

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

|
|
|
ITEM DESCRIPTION QUANTITY | AMOUNT |
—————————————————————————————————————————— ——_—
0750 708583 2.000 EACH | 795.00000 1590.00] 745.00000 1490.00
PERSONAL GRATE FOR PIPE INLET | | |
0760 708651 1.000 EACH | 1795.00000 1795.00] 2235.00000 2235.00]
INSTALLING DRAINAGE INLET, 66" X 48" | | |
0770 710001 1.000 EACH | 1200.00000 1200.00] 2220.00000 2220.00]
ADJUSTING AND REPAIRING EXISTING | | |
DRAINAGE INLET | | |
0780 710002 1.000 EACH | 515.00000 515.00]| 2450.00000 2450.00]
ADJUSTING AND REPAIRING EXISTING MANHOL | | |
0790 710506 1.000 EACH | 960.00000 960.00]| 2450.00000 2450.00]|
ADJUST AND REPAIR EXISTING SANITARY | | |
MANHOLE | | |
0800 712005 208.000 SY | 66.50000 13832.00] 62.00000 12896.00]
RIPRAP, R-4 | | |
0810 712007 335.000 SY | 88.00000 29480.00] 80.00000 26800.00|
RIPRAP, R-6 | | |
0820 712550 91.000 sSY | 48.00000 4368.00 32.00000 2912.00]|
RELOCATING RIPRAP | | |
0840 713003 299.000 SY | 3.00000 897.00]| 5.00000 1495.00 |
GEOTEXTILES, RIPRAP | | |
0850 715001 279.000 LF | 19.00000 5301.00] 24.00000 6696.00]
PERFORATED PIPE UNDERDRAINS, 6" | | |
0860 720050 2642.000 LF | 21.25000 56142.50] 18.50000 48877.00 |
GALVANIZED STEEL BEAM GUARDRAIL, TYPE 1 | | |
0870 720051 246.000 LF | 30.00000 7380.00 | 23.20000 5707.20]
GALVANIZED STEEL BEAM GUARDRAIL, TYPE 2 | | |
0880 720052 185.000 LF | 30.00000 5550.00] 25.40000 4699.00
GALVANIZED STEEL BEAM GUARDRAIL, TYPE 3 | | |
0890 720506 12000.000 LF | 4.50000 54000.00 | 9.40000 112800.00]
RELOCATING PORTABLE P.C.C. SAFETY | | |
BARRIER | | |
0900 720527 165000.000 EADY | 0.35000 57750.00 | 0.32000 52800.00 |
PLASTIC DRUMS | | |
0910 720532 3.000 EACH | 1750.00000 5250.00] 1585.00000 4755.00 |
INSTALL PORTABLE IMPACT ATTENUATOR | | |
0920 720534 3.000 EACH | 4650.00000 13950.00| 4225.00000 12675.00 |
FURNISH PORTABLE IMPACT ATTENUATOR | | |
0930 720539 3.000 EACH | 1750.00000 5250.00] 1585.00000 4755.00|
| |

RELOCATE PORTABLE IMPACT ATTENUATOR
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TABULATION OF BIDS
FINAL
CONTRACT TITLE : BR 3-156, INDIAN RIVER INLET ROADWAY & APPROACHES, PHASE II
CALL ORDER : 001 CONTRACT ID : T200907301.01 COUNTIES : SUSSEX
LETTING DATE : 12/07/10 DISTRICT
SET-ASIDE
I ( 3 ) I ( 4 I( 5 )
|[MUMFORD & MILLER CONCRETE IN |DAISY CONSTRUCTION COMPANY | SKANSKA USA CIVIL SE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
0940 720556 1.000 EACH | 535.00000 535.00]| 1725.00000 1725.00] 3767.00000 3767.00
BOLLARD | | |
0950 720567 1500.000 LF | 11.50000 17250.00 | 31.25000 46875.00 | 43.00000 64500.00
FURNISH AND MAINTAIN PORTABLE P.C.C. | | |
SAFETY BARRIER | |
0960 720585 10.000 EACH | 2450.00000 24500.00 | 2245.00000 22450.00] 2258.00000 22580.00
GUARDRAIL END TREATMENT ATTENUATOR, TYPE | | |
1 | | |
0970 720586 1.000 EACH | 2385.00000 2385.00] 2645.00000 2645.00]| 2581.00000 2581.00
GUARDRAIL END TREATMENT ATTENUATOR, TYPE | | |
2 | | |
0980 720587 1716.000 LF | 120.00000 205920.00]| 140.00000 240240.00]| 200.00000 343200.00
P.C.C. SAFETY BARRIER PERMANENT, DOUBLE | | |
FACE, MODIFIED | |
0990 720588 1.000 EACH | 5080.00000 5080.00] 4755.00000 4755.00| 2581.00000 2581.00
GUARDRAIL END TREATMENT ATTENUATOR, TYPE | | |
3 | | |
1000 720650 LUMP | 34530.00000 34530.00]| 36500.00000 36500.00]| 40000.00000 40000.00
SAFETY BARRIER GATE | |
1010 725001 4.000 EACH | 595.00000 2380.00]| 530.00000 2120.00]| 645.00000 2580.00
GUARDRAIL TO BARRIER CONNECTION (EXIT | | |
TYPE) | | |
1020 725002 4.000 EACH | 2200.00000 8800.00] 1900.00000 7600.00] 3550.00000 14200.00
GUARDRAIL TO BARRIER CONNECTION, | | |
APPROACH TYPE 1 | |
1030 726001 1.000 EACH | 895.00000 895.00| 900.00000 900.00| 1000.00000 1000.00
END ANCHORAGE | |
1040 727506 300.000 LF | 11.00000 3300.00] 19.00000 5700.00] 16.00000 4800.00
RELOCATING FENCE | |
1050 727520 2500.000 LF | 2.50000 6250.00] 4.40000 11000.00] 18.00000 45000.00
CONSTRUCTION SAFETY FENCE | | |
1060 727547 8922.000 LF | 2.25000 20074.50] 3.10000 27658.20] 6.00000 53532.00
REMOVAL OF FENCE | |
1070 734522 33720.000 SY | 0.25000 8430.00 | 0.43000 14499.60] 0.44000 14836.80
SEED MIX #1 | | |
1080 734523 3760.000 SY | 0.55000 2068.00] 0.48000 1804.80 ] 0.50000 1880.00
SEED MIX #2 | | |
1090 734550 112495.000 SY | 0.35000 39373.25] 0.43000 48372.85] 0.44000 49497.80
| | |
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FINAL
CONTRACT TITLE : BR 3-156, INDIAN RIVER INLET ROADWAY & APPROACHES, PHASE II
CALL ORDER : 001 CONTRACT ID : T200907301.01
LETTING DATE : 12/07/10 DISTRICT : sl
SET-ASIDE

COUNTIES : SUSSEX
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3 ) I( 4 )
MUMFORD & MILLER CONCRETE IN |DAISY CONSTRUC

LINE NO / ITEM CODE / ALT |

FURNISH AND MAINTAIN REMOTE
COMMUNICATION PORTABLE CHANGEABLE

TION COMPANY

I(
IS
|

5 )

UNIT PRICE
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|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT |
—————————————————————————————————————————— o
1100 735531 3760.000 SY | 2.00000 7520.00] 1.80000 6768.00]
SOIL RETENTION BLANKET MULCH, TYPE 1 | | |
1110 735534 33720.000 SY | 0.55000 18546.00| 1.20000 40464.00]
SOIL RETENTION BLANKET MULCH, TYPE 4 | | |
1120 737513 111810.000 EACH | 0.30000 33543.00] 0.26000 29070.60
AMERICAN BEACH GRASS | | |
1130 737523 LUMP | 59816.00000 59816.00| 49790.50000 49790.50
PLANTING | | |
1140 742502 375.000 HOUR | 41.53000 15573.75]| 41.53000 15573.75]|
FLAGGER, SUSSEX COUNTY, STATE | | |
1150 742516 375.000 HOUR | 60.22000 22582.50] 60.22000 22582.50
FLAGGER, SUSSEX COUNTY, STATE, OVERTIME | | |
1160 743003 1200.000 EADY | 22.00000 26400.00] 16.00000 19200.00]
ARROWPANELS, TYPE C | | |
1170 743004 300.000 EADY | 90.00000 27000.00] 79.00000 23700.00]
FURNISH AND MAINTAIN PORTABLE | | |
CHANGEABLE MESSAGE SIGN | | |
1180 743005 750.000 EADY | 35.00000 26250.00] 45.00000 33750.00]
FURNISH AND MAINTAIN PORTABLE LIGHT | | |
ASSEMBLY | | |
1190 743501 6240.000 EADY | 1.00000 6240.00] 1.10000 6864.00]
WARNING LIGHTS , TYPE B | | |
1200 743504 55.000 EACH | 145.00000 7975.00 | 105.00000 5775.00]
WARNING SIGNS | | |
1210 743507 22000.000 LEDY | 1.25000 27500.00| 0.26000 5720.00]
TEMPORARY BARRICADE, TYPE III | | |
1220 743525 40000.000 EADY | 2.25000 90000.00] 3.15000 126000.00
TEMPORARY WARNING SIGNS | | |
1230 743537 1250.000 EADY | 145.00000 181250.00]| 130.00000 162500.00
FURNISH AND MAINTAIN TRUCK-MOUNTED | | |
ATTENUATOR, TYPE II | | |
1240 743550 500.000 EACH | 35.00000 17500.00] 120.00000 60000.00
TUBULAR MARKERS | | |
1250 743551 1800.000 EADY | 115.00000 207000.00] 85.00000 153000.00]
| |
| |
| |

MESSAGE SIGN
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CONTRACT TITLE : BR 3-156, INDIAN RIVER INLET ROADWAY & APPROACHES, PHASE II
CALL ORDER : 001 CONTRACT ID : T200907301.01 COUNTIES : SUSSEX
LETTING DATE : 12/07/10 DISTRICT HERSH
SET-ASIDE
I( 3 ) I ( 4 ) I( 5 )
|MUMFORD & MILLER CONCRETE IN |DAISY CONSTRUCTION COMPANY | SKANSKA USA CIVIL SE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt Sttt Rt
1260 744505 3.000 EACH | 500.00000 1500.00] 845.00000 2535.00] 484.00000 1452.00
|

ADJUST OR REPAIR EXISTING CONDUIT
JUNCTION WELL



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

FINAL
CONTRACT TITLE : BR 3-156, INDIAN RIVER INLET ROADWAY & APPROACHES, PHASE II
CALL ORDER : 001 CONTRACT ID : T200907301.01
LETTING DATE : 12/07/10 DISTRICT ¢ Sl
SET-ASIDE

COUNTIES : SUSSEX

DATE
PAGE

02/02/11
001 -26

3 ) I( 4 )

LINE NO / ITEM CODE / ALT |
UNIT PRICE AMOUNT| UNIT PRICE

(
MUMFORD & MILLER CONCRETE IN |DAISY CONSTRUCTION COMPANY

I(
IS
|

5 )

UNIT PRICE

3549.

968.

1678.

516.

1290.

39.

10.

39.

12.

5800.

1613.

00000

00000

00000

00000

00000

.30000

.00000

00000

.85000

00000

00000

00000

00000

00000

KANSKA USA CIVIL SE INC

21294.

6776.

31882.

2064.

7740.

50955.

16000.

16380.

95446.

14350.

3510.

20580.

23200.

6452.

00

00

00

00

00

00

00

00

50

00

00

00

00

00

|
|
|
ITEM DESCRIPTION QUANTITY | AMOUNT |
—————————————————————————————————————————— ——_—
1270 744506 6.000 EACH | 2735.00000 16410.00] 2095.00000 12570.00
CONDUIT JUNCTION WELL, TYPE 7, 36" X | | |
60" PRECAST POLYMER CONCRETE | | |
1280 744520 7.000 EACH | 845.00000 5915.00] 550.00000 3850.00
CONDUIT JUNCTION WELL, TYPE 1, 20" X | | |
20" PRECAST CONCRETE | | |
1300 744523 19.000 EACH | 1385.00000 26315.00] 1050.00000 19950.00
CONDUIT JUNCTION WELL, TYPE 4, 20" X 42 | | |
1/2" PRECAST CONCRETE | | |
1310 744525 4.000 EACH | 430.00000 1720.00] 405.00000 1620.00]
REMOVAL OF EXISTING JUNCTION WELL | |
1320 744550 6.000 EACH | 870.00000 5220.00] 1265.00000 7590.00 |
CONDUIT JUNCTION WELL, MEDIAN BARRIER | | |
1330 745524 11850.000 LF | 3.85000 45622.50] 5.65000 66952.50
SUPPLY OF 4" SCHEDULE 80 PVC CONDUIT | | |
1340 745528 2000.000 LF | 6.40000 12800.00 | 10.60000 21200.00]|
SUPPLY OF 2" GALVANIZED STEEL CONDUIT | | |
1350 745542 420.000 LF | 25.00000 10500.00 | 27.45000 11529.00
INSTALLATION OF CONDUIT UNDER EXISTING | | |
PAVEMENT-DIRECTIONAL BORE | | |
1360 745544 9690.000 LF | 3.75000 36337.50] 8.45000 81880.50
INSTALLATION OF CONDUIT IN UNPAVED | |
TRENCH | | |
1370 745547 1435.000 LF | 2.20000 3157.00] 5.25000 7533.75]
INSTALLATION OF ADDITIONAL CONDUITSIN | | |
TRENCH OR OPEN CUT PAVEMENT | | |
1380 745548 90.000 LF | 11.00000 990.00]| 12.00000 1080.00 |
INSTALLATION OF ADDITIONAL CONDUITSIN | | |
DIRECTIONAL BORE | |
1390 745600 1715.000 LF | 4.00000 6860.00] 11.65000 19979.75]
INSTALLATION OF CONDUIT IN MEDIAN | |
BARRIER | | |
1400 746659 4.000 EACH | 2500.00000 10000.00| 4225.00000 16900.00
DECORATIVE LIGHT STANDARD AND FIXTURE, | | |
SINGLE | | |
1410 746852 4.000 EACH | 1015.00000 4060.00| 950.00000 3800.00]|
| | |

POLE BASE, TYPE 6



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 02/02/11
PAGE : 001 -27
TABULATION OF BIDS

FINAL
CONTRACT TITLE : BR 3-156, INDIAN RIVER INLET ROADWAY & APPROACHES, PHASE II
CALL ORDER : 001 CONTRACT ID : T200907301.01 COUNTIES : SUSSEX
LETTING DATE : 12/07/10 DISTRICT : sl
SET-ASIDE
I ( 3 ) I ( 4 ) I( 5 )
|[MUMFORD & MILLER CONCRETE IN |DAISY CONSTRUCTION COMPANY | SKANSKA USA CIVIL SE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— Bt ettty S s
1420 748015 327.000 SF | 6.00000 1962.00] 4.25000 1389.75] 20.00000 6540.00
|

PERMANENT PAVEMENT STRIPING,
SYMBOL/LEGEND ALKYD-THERMOPLAST IC



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

FINAL
CONTRACT TITLE : BR 3-156, INDIAN RIVER INLET ROADWAY & APPROACHES, PHASE II
CALL ORDER : 001 CONTRACT ID : T200907301.01
LETTING DATE : 12/07/10 DISTRICT : sl
SET-ASIDE

COUNTIES : SUSSEX

DATE
PAGE

02/02/11
001 -28

3 ) I( 4 )

(
MUMFORD & MILLER CONCRETE IN |DAISY CONSTRUCTION COMPANY

LINE NO / ITEM CODE / ALT |

SUPPLY OF BREAKAWAY I-BEAM SIGN POSTS,

I(
IS
|

5 )

UNIT PRICE

5.

19.

15.

31.

1226.

1452.

32.

32.

50000

.42000

.80000

.25000

.00000

.00000

00000

.25000

50000

00000

00000

00000

00000

00000

KANSKA USA CIVIL SE INC

12181.

1250.

4000.

50000.

741.

5258.

1286.

558.

14712.

2904.

5984.

1184.

60

00

00

00

00

50

50

00

00

00

00

00

|
|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT |
—————————————————————————————————————————— ——_—
1430 748027 148.000 LF | 6.00000 888.00 | 2.15000 318.20]|
PERMANENT PAVEMENT STRIPING, | | |
ALKYD-THERMOPLASTIC, 12" | | I
1440 748506 150000.000 LF | 0.40000 60000.00 | 0.30000 45000.00]|
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, 4" | | |
1450 748508 15227.000 LF | 0.75000 11420.25]| 0.44000 6699.88]|
PERMANENT PAVEMENT STRIPING, EPOXY | | I
RESIN PAINT, 8" | | |
1460 748509 1000.000 LF | 1.15000 1150.00] 2.50000 2500.00]
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, 12" | | |
1470 748518 1000.000 LF | 3.75000 3750.00] 2.55000 2550.00]
BLACKOUT TAPE, 6" | | |
1480 748525 25000.000 LF | 1.75000 43750.00 | 1.40000 35000.00]
TEMPORARY MARKINGS, TAPE, 4" | | |
1490 748529 39.000 SF | 18.00000 702.00] 25.00000 975.00]|
RETROREFLECTIVE PREFORMED | | |
PATTERNEDMARKINGS, SYMBOL/LEGEND | |
1500 748530 1618.000 SF | 3.50000 5663.00] 2.55000 4125.90]
REMOVAL OF PAVEMENT STRIPING | | |
1510 748546 83.000 SF | 18.00000 1494.00] 21.00000 1743.00]
PREFORMED RETROREFLECTIVE THERMOPLASTIC | | |
PAVEMENT MARKINGS, SYMBOL/LEGEND | |
1520 748551 18.000 SF | 29.00000 522.00]| 140.00000 2520.00]
PREFORMED THERMOPLASTIC DECORATIVE | | |
PAVEMENT SYSTEM | | |
1530 749516 12.000 EACH | 1330.00000 15960.00 | 1330.00000 15960.00]|
REINFORCED CONCRETE SIGN FOUNDATION, W- | | |
1540 749517 2.000 EACH | 1465.00000 2930.00] 1400.00000 2800.00]
REINFORCED CONCRETE SIGN FOUNDATION, W- | | I
1550 749521 187.000 LF | 27.00000 5049.00] 37.00000 6919.00]
SUPPLY OF BREAKAWAY I-BEAM SIGN POSTS, | | |
W-6 | I |
1560 749522 37.000 LF | 49.00000 1813.00] 50.00000 1850.00]
| I
| I

W-8



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 02/02/11
PAGE : 001 -29
TABULATION OF BIDS

FINAL
CONTRACT TITLE : BR 3-156, INDIAN RIVER INLET ROADWAY & APPROACHES, PHASE II
CALL ORDER : 001 CONTRACT ID : T200907301.01 COUNTIES : SUSSEX
LETTING DATE : 12/07/10 DISTRICT HERSH
SET-ASIDE
I( 3 ) I ( 4 ) I( 5 )
|MUMFORD & MILLER CONCRETE IN |DAISY CONSTRUCTION COMPANY | SKANSKA USA CIVIL SE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt Sttt Rt
1570 749534 586.000 SF | 19.75000 11573.50] 37.00000 21682.00]| 19.00000 11134.00
|

SUPPLY OF EXTRUDED ALUMINUM SIGN PANEL,
TYPE IX RETROREFLECTIVE SHEETING



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

FINAL
CONTRACT TITLE : BR 3-156, INDIAN RIVER INLET ROADWAY & APPROACHES, PHASE II
CALL ORDER : 001 CONTRACT ID : T200907301.01
LETTING DATE : 12/07/10 DISTRICT ¢ Sl
SET-ASIDE

COUNTIES : SUSSEX

DATE
PAGE

02/02/11
001 -30

( 3 ) I( 4 )
MUMFORD & MILLER CONCRETE IN |DAISY CONSTRUC
LINE NO / ITEM CODE / ALT |

UNIT PRICE AMOUNT| UNIT PRICE

TION COMPANY

I(
IS
|

5 )

UNIT PRICE

348.

90.

367.

58.

52.

516200.

12.

52.

00000

00000

00000

00000

.00000

.00000

.00000

.00000

00000

.00000

00000

00000

00000

.40000

KANSKA USA CIVIL SE INC

4176.

1080.

4404.

116.

4644.

232.

2930.

1248.

10348.

3984.

516200.

14004.

171496.

5516.

00

00

00

00

00

00

00

00

00

00

00

00

00

00

|
|
|
ITEM DESCRIPTION QUANTITY | AMOUNT |
—————————————————————————————————————————— ——_—
1580 749535 12.000 EACH | 280.00000 3360.00] 295.00000 3540.00
SUPPLY & INSTALLATION OF BOLT KIT FOR | | |
BREAKAWAY COUPLING | | |
1590 749536 12.000 EACH | 70.00000 840.00]| 255.00000 3060.00
SUPPLY & INSTALLATION OF HINGE PLATE | | |
FOR BREAKAWAY COUPLING | | |
1600 749537 12.000 EACH | 280.00000 3360.00] 685.00000 8220.00
SUPPLY & INSTALLATION OF BREAKAWAY | |
COUPLING SYSTEM | |
1610 749546 2.000 EACH | 52.00000 104.00]| 80.00000 160.00]|
REMOVAL OF GROUND MOUNTED WOOD POST | |
1620 749550 12.000 EACH | 406.00000 4872.00 ]| 1055.00000 12660.00
INSTALLATION OF BREAKAWAY I-BEAM SIGN | | |
POSTS | | |
1630 749551 4.000 EACH | 406.00000 1624.00] 795.00000 3180.00]
REMOVAL OF BREAKAWAY I-BEAM SIGN POSTS | | |
1640 749556 586.000 SF | 8.00000 4688.00| 37.00000 21682.00
INSTALLATION OF SIGN ON GROUND MOUNT | | |
POSTS | | |
1650 749557 312.000 SF | 4.00000 1248.00] 11.00000 3432.00
REMOVAL OF SIGN ON GROUND MOUNT POSTS | | |
1660 749687 199.000 EACH | 61.50000 12238.50] 105.00000 20895.00
INSTALLATION OR REMOVAL OF TRAFFIC | |
SIGN(S) ON SINGLE SIGN POST | | |
1670 749690 664.000 SF | 16.50000 10956.00 | 26.50000 17596.00 |
INSTALLATION OR REMOVAL OF TRAFFIC | |
SIGNS ON MULTIPLE SIGN POSTS | | |
1680 753555 LUMP | 350145.00000 350145.00| 291535.00000 291535.00
SAND BYPASS | | |
1690 755000 1167.000 LF | 11.50000 13420.50] 21.00000 24507.00
HOT-MIX, HOT LAID, BITUMINOUS CONCRETE | | |
CURB | | |
1700 758000 3298.000 SY | 8.65000 28527.70] 12.25000 40400.50 |
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | I
1710 760504 3940.000 LF | 1.50000 5910.00] 2.00000 7880.00 |
| | |

RUMBLE STRIPS, HOT MIX



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 02/02/11
PAGE 001 -31
TABULATION OF BIDS
FINAL
CONTRACT TITLE : BR 3-156, INDIAN RIVER INLET ROADWAY & APPROACHES, PHASE II
CALL ORDER 001 CONTRACT ID : T200907301.01 COUNTIES SUSSEX
LETTING DATE 12/07/10 DISTRICT S1
SET-ASIDE
I ( 3 ) I ( 4 ) I( 5 )
|[MUMFORD & MILLER CONCRETE IN |DAISY CONSTRUCTION COMPANY | SKANSKA USA CIVIL SE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
1720 760507 80737.000 SYIN | 0.90000 72663.30 | 0.48000 38753.76| 1.00000 80737.00
PROFILE MILLING, HOT-MIX | | |
1730 760550 1910.000 CY | 5.00000 9550.00] 20.00000 38200.00] 17.00000 32470.00
MILLINGS, HAULING | |
1740 762001 6360.000 LF | 1.35000 8586.00 | 3.90000 24804.00] 2.00000 12720.00
SAW CUTTING, HOT MIX | | |
1750 762002 25.000 LF | 12.00000 300.00] 25.00000 625.00]| 58.00000 1450.00
SAW CUTTING, CONCRETE, FULL DEPTH | |
1760 763000 LUMP | 363500.00000 363500.00] 2397100.00000 2397100.00] 765000.00000 765000.00
INITIAL EXPENSE | |
1770 763500 LUMP | 122700.00000 122700.00] 200000.00000 200000.00] 314000.00000 314000.00
MAINTENANCE OF TRAFFIC | | |
1780 763501 LUMP | 127000.00000 127000.00] 280000.00000 280000.00] 265000.00000 265000.00
CONSTRUCTION ENGINEERING | | |
1790 763503 1080.000 HOUR | 0.80000 864.00]| 0.80000 864.00| 0.80000 864.00
TRAINEE | | |
1800 763505 1250.000 HOUR | 75.00000 93750.00| 75.00000 93750.00 | 75.00000 93750.00
TRAFFIC OFFICERS | |
1810 763508 LUMP | 500.00000 500.00| 16000.00000 16000.00] 1.30000 1.30
PROJECT CONTROL SYSTEM DEVELOPMENT PLAN | | |
1820 763509 17.000 EAMO | 50.00000 850.00| 800.00000 13600.00] 1.30000 22.10
CPM SCHEDULE UPDATES AND/OR REVISED | |
UPDATES | | |
1830 763597 120.000 HOUR | 132.50000 15900.00] 175.00000 21000.00]| 1.30000 156.00
UTILITY CONSTRUCTION ENGINEERING | |
1835 763651 33674.000 SY | 1.95000 65664.30] 2.10000 70715.40 | 5.25000 176788.50
GEOTEXTILE, SEPARATION | | |
1840 763645 LUMP | 22850.00000 22850.00| 10000.00000 10000.00] 190000.00000 190000.00
DE-MOBILIZATION AND RE-MOBILIZATION | | |
1850 763650 LUMP | 38950.00000 38950.00] 76000.00000 76000.00| 223000.00000 223000.00
GEOTEXTILE TUBES FOR SCOUR PROTECTION | | |
1890 606501 92.000 LF | 176.00000 16192.00 | 210.00000 19320.00] 115.00000 10580.00
HAND RAIL, TYPE I THIS IS THE ITEM FOR | | |
THE TIMBER RAILING | | |
1900 746716 1.000 EACH | 1050.00000 1050.00 | 2220.00000 2220.00]| 12905.00000 12905.00
ELECTRIC SERVICE ON PEDESTAL | | |
1910 746513 3900.000 LF | 1.35000 5265.00] 1.05000 4095.00| 1.30000 5070.00
CABLES, 1/#8 AWG | |
SECTION TOTALS | $ 9,573,752.15]| $ 12,551,602.52] $ 13,406,726.35



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 02/02/11

PAGE : 001 -32
TABULATION OF BIDS

FINAL
CONTRACT TITLE : BR 3-156, INDIAN RIVER INLET ROADWAY & APPROACHES, PHASE II
CALL ORDER : 001 CONTRACT ID : T200907301.01 COUNTIES : SUSSEX
LETTING DATE : 12/07/10 DISTRICT : sl
SET-ASIDE
3 )

4 )

( I( 5 )
MUMFORD & MILLER CONCRETE IN |DAISY CONSTRUCTION COMPANY
\

KANSKA USA CIVIL SE INC

w0 —~

\
\
LINE NO / ITEM CODE / ALT [

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
,,,,,,,,,,,,,,,,,,,,,,,,,,,,, o
,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,, T
CONTRACT TOTALS $ 14,162,077.15| $ 14,471,602.52| $ 16,101,855.75

DBE GOALS | 8 3 8 % 8 %




